Comparative Statement

Tender Nu BBMP/2015-16/RD/WORK_INDENT17886
Tender Na Improvements to Roads and Drains Near Gangangamma Temple area Amruthahalli in Ward No 07, Kodigehalli Sub Division

SNo	Item Name	Item Code	Unit	Estimate	Estimate F	Total Amo	B SHANKAR Quoted Ra	B SHANKAR Total Amo	NINGANAGOWDA V PATIL Quoted Ra	NINGANAGOWDA V PATIL Total Amount
1	BS Slab of drain and stacking.	1	sqm	465.30	58.32	27136.3	57.0	26522.1	58.0	26987.4
2	stone slabs of drains and	2	sqm	372.24	75.6	28141.34	74.0	27545.76	75.0	27918
3	M300-2: Earth work excavation	3	cum	275.82	75.6	20851.99	74.0	20410.68	75.0	20686.5
4	M300-52.1. Scarifying the existing	4	sqm	2916.00	18.36	53537.76	18.0	52488	18.0	52488
5	300-58. Compactio n of	5	sqm	2916.00	4.48	13063.68	4.0	11664	4.0	11664
6	1.2: Providing and laying	6	cum	172.76	5064.12	874877.4	4900.0	846524	5000.0	863800
7	6.1 : Providing and	7	sqm	773.23	236.52	182884.4	231.0	178616.1	230.0	177842.9
8	3 : Providing and	8	cum	11.52	3836.16	44192.56	3760.0	43315.2	3830.0	44121.6
9	and laying cement concrete	9	cum	193.06	5847.12	1128845	5730.0	1106234	5840.0	1127470

	watering with									
10	vaccum	10	sqm	1220.00	97.2	118584	95.0	115900	97.0	118340
11	groove cutting for width of	11	rmtr	60.00	124.2	7452	121.0	7260	121.0	7260
12	4.9.2 : Providing T.M.T steel	12	Tonne	5.60	78351.8	438770.3	76783.0	429984.8	78002.0	436811.2
13	M400-17. Providing, laying,	13	cum	339.20	1438.56	487959.6	1409.0	477932.8	1430.0	485056
14	M500-6. Providing and	14	sqm	1696.00	31.32	53118.72	30.0	50880	32.0	54272
15	M500-18. Providing and laying	15	cum	50.88	8475.84	431250.7	8475.0	431208	8475.0	431208
16	M800-13.Road Marking	16	sqm	53.00	475.2	25185.6	475.0	25175	474.0	25122
17	Disposal of Debris shall be	17	cum	275.82	72.71	20054.87	70.0	19307.4	72.0	19859.04
	Total Summary Amount					3955906	3870968		3930907	
	% against Estimated Rate						-2.14713		-0.63194	
	% against CSR									
	Total Bid Amount						3870967.67 (L1)		3930907.04 (L2)	

26/2/16

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Friday, 26 February 2016 14:33:18

DashBoard Blue

Welcome **H V YARRAPPAREDDY**

My Profile **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Contract Management** **A**

Project Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2015-16 /RD/WORK_INDENT17886	bbmp_spcom_prj-Dr. J RAVISHANKAR	08/01/2016 14:37:36	11/01/2016 17:50:28	23/01/2016 16:08:27	Approve	Approved subject to the following conditions; (1) Availabilit of grants to this work. (2) Tender validity to be ensured.
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17886	bbmp_eic-M R VENKATESH(I/C) EIC	07/01/2016 17:20:10	08/01/2016 14:35:55	08/01/2016 14:37:36	Approve	Recommende for approval
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17886	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	07/01/2016 17:07:17	07/01/2016 17:18:43	07/01/2016 17:20:09	Approve	Recommende for kind approval
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16 /RD/WORK_INDENT17886	bbmp_se_yel-K M VASU(I/C) YELAHANKA	21/11/2015 18:07:29	07/12/2015 14:43:04	07/01/2016 17:07:16	Approve	Two bidders are participated for this work out of which L1 Bidder B. Shankar Quoted Rs. 3870968 (-2.14%) Below, L2 bidder Ninganagowda V Patil Quote Rs. 3930907 (-0.63%) Below. L1 bidder is not submitted the documents as per KW-2, hence tender for L1 Bidder is proposed fo cancellation and recommended for the rates quoted by L2 bidder Ninganagowda V Patil Quote Rs. 3930907 (-0.63%) Below for your kind approval.
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2015-16 /RD/WORK_INDENT17886	bbmp_ee2_yel-K M VASU	30/10/2015 11:31:49	30/10/2015 11:31:56	21/11/2015 18:07:28	Approve	Two bidders are participated for this work out of which L1 Bidder B. Shankar Quoted Rs. 3870968 (-2.14%) Below, L2 bidder Ninganagowda